ESTIMATE

BOULEVARD CONSTRUCTION GROUP
PO Box 726
Wichita, KS 67201-0726

ANDY@BLVDCONSTRUCTION.COM
+1 (316) 253-8535

Bill to
GARY FARRIS
CITY OF WICHITA PARKS AND RECREATION
1245 S MCLEAN BLVD
WICHITA, KS 67213 USA

Ship to
LEE ANN SACK
CITY OF WICHITA PARKS AND RECREATION
1245 S MCLEAN BLVD
WICHITA, KS 67213 USA

Estimate details
Estimate no.: 26106
Estimate date: 06/09/2026
Expiration date: 10/01/2026

Description	Qty	Rate	Amount
NORTH CHAPIN PARK - ITINERANT CAMP CLEANUP -TO BE BILLED PER ACTUAL COUNT OF CAMPS -POLICE PRESENCE REQUIRED DURING ALL SCHEDULED WORK HOURS -WORK TO BE COMPLETED INSIDE PROVIDED 45-DAY WINDOW (BEGINNING MID-LATE AUGUST)			
Large Site Removal: Single mobilization for each SITE over 1 Ton of material per specs per Contract 24200159	50	$2,400.00	$120,000.00
	Total		**$120,000.00**
		Expiry date	10/01/2026

Accepted date **Accepted by**